T DANA Form No. 703

GUNNELL Master Subcontractor Agreement
From: Dana Gunnell LLC To:
Contractor Subcontractor
Address: 7788 N Burr Oak Dr. Address:

Eagle Mountain, UT 84005

Phone: 801.657.1414
stephen@danagunnell.com Phone:

MASTER SUBCONTRACT AGREEMENT

Dana Gunnell LLC (“Contractor”) and Subcontractor wish to establish the terms and conditions
under which Subcontractor may, from time to time, furnish labor, materials, equipment, andlor
services to Contractor on one or more projects. This Master Subcontract Agreement (“Agreement”

or "MSA") defines the standing terms and conditions governing the commercial relationship
between Contractor and Subcontractor and is supplemented, for each project, by a project-specific

Work Order issued under and incorporating this Agreement.

Important Note:

SUBCONTRACTOR MAY NOT BEEGIN WORK ON ANY PROJECT UNLESS AND UNTIL
CONTRACTOR IS IN RECEIPT OF (1) SUBCONTRACTOR'S GENERAL LIABILITY, AUTO AND
WORKER'S COMPENSATION CERTIFICATES OF INSURANCE THAT ARE IN STRICT COMPLIANCE
WITH THE REQUIREMENTS OF SECTION 19, (2) THE APPLICABLE WORK ORDER EXECUTED BY
SUBCONTRACTOR IN A FORM ACCEPTABLE TO CONTRACTOR, AND (3) PAYMENT AND
PERFORMANCE BONDS FULLY EXECUTED (IF REQUIRED BY THE APPLICABLE WORK ORDER).
BY STARTING WORK, SUBCONTRACTOR ACCEPTS THE TERMS AND CONDITIONS OF THIS
AGREEMENT AND THE APPLICAELE WORK ORDER AND GUARANTEES COMPLIANCE.
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This Agreement is made this day of between Dana Gunnell LLC (Contractor) and

(Subcontractor).

Subcontractor. "Subcontractor” means the subcontractor identified on the cover and signature page of
this Agreement, and includes its employees, agents, and its lower-tier subcontractors, suppliers, and
materialmen of every tier (each, a "Sub-Subcontractor"), for whose acts and omissions Subcontractor is
fully and solely responsible.

Work Orders. Contractor may, but is not obligated to, issue Subcontractor one or more project-specific
work orders specifying the scope of Work, the Subcontract Price, the schedule, and other project-specific
terms for a particular project (each, a "Work Order"”). This Agreement does not obligate Contractor to
issue any Work Order and does not guarantee any work to Subcontractor. No Work Order is binding
unless executed by Contractor.

Prime Contract. The contract(s) governing a project between Contractor and the owner of that project (as
defined in such contract, the "Owner"), including all exhibits, drawings, specifications, addenda, and
modifications, is the "Prime Contract” for that project. A copy of the applicable Prime Contract (which may
be redacted as to price) shall be attached to or identified in the applicable Work Order and is incorporated
into the Subcontract for that project.

Subcontract. This Agreement, together with a Work Order and the applicable Prime Contract for a
project, constitutes the “Subcontract” for that project. Each Work Order incorporates this Agreement as if
fully set forth therein. Capitalized terms used in a Work Order have the meanings given in this

Page 1 of 29



B DANA Form No. 703

GUNNELL Master Subcontractor Agreement

Agreement unless otherwise defined. The specific scope of Work, Subcontract Price, and schedule for
each project are set forth in the applicable Work Order and Contract Documents.

Flow-Down. As to each project, Subcontractor assumes toward Contractor all obligations and
responsibilities that Contractor assumes toward the Owner under the applicable Prime Contract, to the
extent applicable to the Work, and shall be entitled to no greater rights against Contractor than Contractor
has against the Owner with respect to the Work.

Precedence. Except to the extent a Work Order expressly states that it modifies a specific provision of
this Agreement for the applicable project, this Agreement shall govern in the event of any conflict between
this Agreement and a Work Order.

SECTION 1 - SCOPE OF WORK

The Subcontractor agrees to furnish all necessary management, supervision, labor, materials, tools,
supplies, equipment, plant, services, engineering, testing and/or any other act or thing required to
diligently and fully perform and complete the portions of the Work as described in the Contract
Documents, subject at all times to the terms and conditions of this Agreement, all of which shall be
referred to herein as the “Work.” Without limitation, the Subcontractor's Work shall specifically include
and be subject to the following:

A. Compliance with Specifications. Subcontractor acknowledges and agrees that any description or
recapitulation of the Work to be performed shall be for the sole and exclusive purpose of clarifying the
status of those items which are specifically mentioned as being included in, or excluded from, the scope
of the Work. Where a division or divisions of the project Specifications is/are referred to in describing the
Work to be performed under this Agreement, the Subcontractor shall, unless otherwise specified, perform
all of the Work required by such division or divisions, plus all additional related Work of a similar nature
generally performed by the trades or crafts employed or engaged by the Subcontractor in executing the
principal Work, whether or not such additional related Work of a similar nature is specifically called for in
the plans, in other divisions of the Specifications, or in any other of the Contract Documents for the
project.

B. MateriallEquipment Deliveries. The Subcontractor will unload, store and protect all materials and
equipment required for Work as delivered to the jobsite. Deliverv tickets shall be clearlv marked bv
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must give Contractor 24-hour prior notce of aelivery or materials ana equipment to the jonsite. There
shall be no unscheduled deliveries of major materials. Subcontractor agrees to prepay the transportation
charges on all materials and equipment shipped, and to indemnify, defend and save harmless Contractor
against all costs or claims for transportation, freight and express charges on workmen, materials and
equipment to and/or from the jobsite, and for all other incidental expenses in connection with
Subcontractor's Work. In the event the material or equipment is delivered when the Subcontractor's
personnel is not available, the Contractor, at its option, may unload the material or equipment and back
charge the Subcontractor for the cost of unloading and storing of the materials or equipment on behalf of
the Subcontractor. If any materials are to be furnished but not installed by Subcontractor, it is understood
and agreed that Subcontractor shall deliver and unload said materials at the jobsite without expense to
the Contractor. Subcontractor understands the Project necessarily evolves during its Work.
Subcontractor has thus made accommodations for, and agrees to move and store material and
equipment as directed by Contractor without an increase in the Subcontract Price. Subcontractor
recognizes the jobsite is not conducive to onsite storage, and therefore agrees all its deliveries to the site
— without exception — shall be just-in-time deliveries, coordinated in advance with and approved by
Contractor's superintendent. Subcontractor further agrees to provide traffic control, signal “flag" men,
temporary signage and barricades as necessary to safely control and supervise delivery vehicle
movement, including but not limited to pedestrian and traffic control and safe passage as necessary to
satisfy Contractor and as required by the Authority Having Jurisdiction (AHJ). Subcontractor shall provide
delivery schedules coordinated with the then-current Project Schedule, ensuring sufficient and competent
personnel are on-site to receive and unload all materials and equipment to prevent Project delays.

C. Penetrations | Fire Ratings | Sound Ratings. Subcontractor is responsible for maintaining the fire
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rating of any wall, floor, ceiling or roof that is penetrated by its Work. If the scope of the Work includes,
requires or creates penetrations of any kind into work of others, Subcontractor is responsible for
maintaining the integrity and requirements of others, including fire and water protection requirements.
Subcontractor shall securely cover floor penetrations (such as core drills or sleeves) created in the
performance of its Work. Subcontractor shall ensure compliance with sound/STC ratings at all locations
where its scope of Work penetrates or affects sound-rated assemblies, as specified in the Contract
Documents.

D. Layout. Subcontractor is responsible for layout of its Work. Contractor shall provide an elevation
mark at each level and one grid offset in each grid direction. Unless otherwise noted in the specific
provision of the scope, all layout from that stated above will be the responsibility of the Subcontractor.
Checking of layout or providing assistance in layout by the Contractor shall in no way be construed to
relieve this Subcontractor from complete responsibility for the layout. Any sleeving, block outs, backing,
supports, anchors, embeds, and/or associated templates required for its scope of Work. Subcontractor is
responsible for providing complete systems, and any costs associated with correcting deficiencies due to
failure to furnish, install, or coordinate these items shall be borne by Subcontractor.

E. Cutting/Patching. The Subcontractor shall perform all cutting and patching as required to install its
Work as required by the Contract Documents. Subcontractor is responsible for maintaining the integrity
and requirements of the work of other trades, including fire and water protection requirements, in
connection with any cutting and patching it performs. Subcontractor shall perform all sealing and
waterproofing for penetrations through roofs or exterior enclosures, including but not limited to roof jacks
and flashings as specified in the Contract Documents. Subcontractor shall ensure all plumbing,
mechanical piping, ducting, equipment, and fire sprinkler systems fit within designated joist spaces or
soffits as shown in the Contract Documents, bearing all costs for additional soffits or modifications
required due to its scope of Work.

F. Water. The Contractor will provide a source of construction water reasonably close to the point of
use for all work sites requiring water. Subcontractor shall be responsible for connection to that source
and for distribution to the point of use and pressure increase required for special applications.
Subcontractor will be responsible for its own drinking water.

G. Hoisting. The Subcontractor shall be responsible for hoisting its own material, supplies, equipment
and personnel.

A So rvacterMonrainwt Jdleor racterspall rct 4 fo ow sto v ter 30 50 Ma agen . ant
Practices (BMPs) and shall, at its own cost, repair or replace any mud tracking or damage caused by its
personnel or activities and shall maintain dust control during all on-site Work to prevent debris from being
tracked onto adjacent streets, in compliance with all Project Stormwater Pollution Prevention Plan
(SWPPP) requirements. Subcontractor shall perform street cleaning and debris sweeping attributable to
its scope of Work, while Contractor will provide track-off mats at each jobsite access point as per SWPPP
requirements.

. Temporary Facilities. Contractor shall provide portable restrooms and 110v and 220v power
distribution to designated locations. Subcontractor shall furnish all other temporary facilities, including
power distribution from the designated location and task lighting required for its scope of Work. Contractor
shall provide power for task lighting and egress lighting, while Subcontractor shall bear all costs for
additional facilities or modifications necessary to complete its Work.

J.  Mock Ups. Subcontractor agrees to participate in all necessary mock-up exercises as requested by
Contractor at no additional cost. Subcontractor recognizes mockups are included and agrees to perform
mock-up work as necessary to facilitate timely and compliant completion of the Project.

K. Parking. Subcontractor understands no on-site parking is available and therefore agrees to arrange
and pay for off-site parking for its personnel, including employees and vendors. Subcontractor shall
manage transportation between the off-site parking and the Project site and ensure all personnel are
informed of and comply with this off-site parking requirement, at Subcontractor 's expense.
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SECTION 2 - PRICE

Contractor agrees to pay Subcontractor for the strict performance of its Work the Subcontract Price stated
in the applicable Work Order (the “Subcontract Price"), subject to adjustments for changes in the Work as
may be directed in writing by Contractor. The Subcontract Price for each project, together with its cost-
code breakdown, is set forth in the applicable Work Order and Schedule of Values.

The Subcontract Price is inclusive of all costs, overhead and profit relating to performance and
completion of the Subcontractor's Work under this Agreement. Escalation costs applicable to all labor
and materials (including fuel) necessary for completion of the Work, and mobilizations, as required, are
included in the Subcontract Price. Payment, less retainage of ten percent (10%) unless a different
retainage is stated in the applicable Work Order, shall be made in monthly progress payments. The
Subcontractor's Scope of Work and Subcontract Price also include, but are not necessarily limited to, the
following:

A. Permits and Licenses. The Subcontractor shall obtain and pay for all permits, fees, licenses, duties
and official inspections made necessary by or required for execution of its Work and shall comply with all
laws, ordinances and regulations bearing on the Work under this Agreement. The general building permit
shall be pulled and paid for by Contractor.

B. Taxes. Subcontractor agrees to and does hereby accept full and exclusive liability for the payment
of any and all applicable taxes, including personal property taxes, sales tax, use taxes, excise taxes,
gross receipts taxes, and payroll taxes relating to the materials, supplies, tools, machinery, equipment
and plant which may be purchased, acquired, rented or used by Subcontractor relating to Work
performed under this Agreement.

C. Fringes. Subcontractor accepts full and exclusive liability for the payment of any and all
contributions, taxes, insurance or benefits of any description whatever, now or hereafter imposed by any
governmental authority or labor union, which are measured by the wages, salaries or other compensation
paid to persons employed by Subcontractor on Work performed pursuant to the terms of this Agreement.

SECTION 3 - PAYMENT
Contractor agrees to pay Subcontractor for the full and faithful performance of its Work pursuant to the
terms this Anreement. Contractor shall not be obligated to make anv nayments to Siibeontractor,
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Contractor ana are In strict compliance with the Contract Documents. Eacn application ror payment shall
constitute a representation and warranty by Subcontractor the Work performed is in compliance with this
Agreement, the Contract Documents and all applicable law.

A. Payments in Trust. The Subcontractor accepts the fiduciary obligation and agrees and covenants
that money received for the performance of its Work under this Agreement shall be used solely for the
benefit of persons and firms supplying labor, materials, supplies, tools, machines, equipment, plant or
services exclusively for the project and having the right to assert liens or other claims against the land,
improvements or funds involved in the project or against any bond or other security posted by Contractor
or Owner; that any money paid to the Subcontractor pursuant to this Agreement shall immediately
become and constitute a trust fund and be held in trust for the benefit of said persons and firms, and shall
not in any instance be diverted by Subcontractor to any other purpose until all obligations arising
hereunder have been fully discharged and all claims arising here from have been fully paid

B. Lien Waivers. Upon request, the Subcontractor shall submit a complete list of its lower-tier
subcontractors and suppliers who will be providing material and/or labor in performance of the Work.
Subcontractor agrees, as a condition precedent to payment hereunder, to furnish Contractor with such
conditional and unconditional partial and/or final releases and waivers of lien, bond or other claims as the
Contractor may from time to time request. The forms of lien waiver to be used will be furnished by
Contractor, and Subcontractor acknowledges its pay application will not be processed for payment unless
and until the forms are filled out completely and accurately. The Subcontractor shall reimburse the
Contractor for costs and expenses including attorneys' fees and costs incurred by the Contractor in
satisfying, discharging or defending against any such claim, obligation or lien, including any action
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brought or judgment recovered.

C. Assignment of Payment. The Subcontractor and Contractor agree as follows with respect to the
assignment of payments as may be due or as may become due to Subcontractor under this Agreement:

1. The Subcontractor will make no assignment of the proceeds hereof without the prior written
consent of the Contractor, which consent shall not be unreasonably withheld;

2. Inno instance shall the Contractor be obligated to any assignee of the Subcontractor on
account of payments at any time made in good faith under any assignment and/or erroneously
or inadvertently made to the Subcontractor as assignor;

3. The Contractor shall in no instance be liable to any assignee of the Subcontractor for any
amount in excess of the net sums owing Subcontractor hereunder after first deducting any
amounts for which the Subcontractor may otherwise be obligated or indebted to Contractor;

4. By making an assignment of the proceeds hereof, the Subcontractor agrees to assume full
liability for the conveyance to assignees of any payments mistakenly, inadvertently, or otherwise
made or addressed to Subcontractor, and the Subcontractor agrees to defend and hold
harmless the Contractor from any claim or action of any assignee related to this Agreement.

D. Unit Price Measurement. If the terms of the scope provide for the payment of Work performed on a
unit price basis, the unit of measurement for payment shall be one for which certified verification of
weights or guantities can be furnished at the time of delivery or readily agreed upon. In the event the
parties fail to agree on the actual quantities performed, Contractor shall have the right to measure the
quantity of Work-in-place and make final settlement on the basis of such measurement. Unless stated
otherwise in the scope, unit prices are inclusive of all costs, overhead, general and administrative
expenses, profit, supervision, extended performance cost factors, and all other direct and indirect
expenses relating to completion of the Work to be performed by Subcontractor.

E. Progress Payment. Receipt of payment by the Contractor from the Owner for the Work is a
condition precedent to payment by the Contractor to the Subcontractor. The Subcontractor hereby
acknowledges that it relies on the credit of the Owner, not the Contractor, for payment of the Work.
Progress payments received from the Owner for the Subcontractor for satisfactory performance of the
Work shall be made no later than seven (7) days after receipt by the Contractor of payment from the
e otk We kas refli cte n Coaati et s applic o o o say el .

For unsatistactory or otherwise disputed items of Work in Subcontractor's application for payment,
Contractor shall be entitled to withhold up to one hundred fifty percent (150%) of the disputed amount.
Upon subsequent notice from Subcontractor that the Work in dispute has been completed in accordance
with the Contract Documents, Contractor shall within ten (10) days accept or reject the disputed Work in
writing and, if accepted, the Subcontractor shall be permitted to request payment for such Work in its next
application for payment. In circumstances where the Contractor has billed the Owner and been paid for
the disputed Work for which it withheld payment, Contractor shall within ten (10) days of acceptance of
the disputed Work release and pay to the Subcontractor the previously withheld funds as well as that
portion of retainage relating to the disputed Work.

F. Final Payment. Receipt of final payment by the Contractor from the Owner for the Work of
Subcontractor is a condition precedent to payment by the Contractor to the Subcontractor. The
Subcontractor hereby acknowledges that it relies on the credit of the Owner, not the Contractor, for
payment of Subcontractor's Work. Full and final payment, including specifically retainage, is not due and
owing to Subcontractor, and will not be made by Contractor, until all of the following are complete:

1. Receipt of the Subcontractor's final waiver and release of all claims and liens related to the
Work, except for unsettled claims specifically identified in writing on such required waiver and
release document;

2. Receipt from Subcontractor of affidavits of payment, payroll affidavits, receipts, vouchers,
and/or releases of claims and liens from lower-tier subcontractors, vendors and suppliers, if and
when required by Contractor and in a form satisfactory to Contractor;
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3. Satisfaction of required close-out procedures, including submission to and acceptance of Final
Operation and Maintenance Manuals, manufacturer's startup service and required startup and
testing reports by the Architect/Engineer, Contractor and Owner;

Change Orders are signed and returned;

Spare parts and materials, special tools, touch-up paint, and warranties are accepted by the
Architect/Engineer, Contractor and Owner,

Work has been accepted by the Architect/Engineer, Contractor, and Owner;

Subcontractor has provided a written warranty for the term required by the Prime Contract. If no
express term is so specified, the term of the written warranty shall be no less than one (1) year
from final completion and acceptance of the Project by the Owner;

Consent of the Subcontractor's surety to final payment, if required;
Submission of as-built drawings, If and as required by the Contract Documents;

10. Certification that insurance required by this Agreement to remain in effect beyond final payment
is in effect and will not be canceled or allowed to expire without at least thirty (30) days’ written
notice to the Contractor;

11. Completion and acceptance of punch list Work;

12. Subcontractor has provided a fully executed Affidavit of Compliance with prevailing wage law, if
applicable, on the form provided by Contractor; and

13. Complete and full satisfaction of all claims, demands and disputes arising out of or related to
this Agreement, including those between Contractor and Subcontractor as well as those
between Subcontractor and any third party.

Provided all of the foregoing items are complete, Contractor shall make final payment to Subcontractor
within seven (7) days after receipt by the Contractor of final payment from the Owner. Final payment to
Subcontractor shall not constitute nor imply acceptance of any portion of the Work, nor shall it release or
waive Subcontractor's liability for incomplete Work or defective Work not corrected (whether known or
unknown), non-compliance with the Contract Documents, or warranties and other obligations of

Su.so frctocthe surive: Al ament Fhalpaymon aall consolt e a wal 2 ¢ al saim oy
Suplaatracon reladig o it Voolk, ko Agmacsent.

G. Joint Check /| Direct Payment. Subcontractor agrees Contractor shall have the right to determine
the manner in which payment shall be made. Contractor reserves the right to make any payment or
portion thereof to Subcontractor, including payments due hereunder, through a check made payable to
the joint order of Subcontractor and such of Subcontractor's workmen, suppliers, Subcontractors, or
creditors having potential lien rights against the Work.

H. Right of Offset. The Contractor may deduct from amounts due or to become due to the
Subcontractor pursuant to this Agreement, any sums due or to become due to the Contractor from the
Subcontractor whether or not sums are in any way related to this Agreement. Contractor may apply such
deducted funds to any account, related or unrelated to this Agreement, wherein the obligations of the
Subcontractor have not been discharged as determined by the Contractor, and wherein the Contractor's
interests are directly or indirectly involved.

I. Financial Assurances. If at any time the Contractor shall determine in its reasonable opinion that
the Subcontractor's financial condition has become impaired, unstable or unsatisfactory, the
Subcontractor shall furnish evidence of its financial ability to complete the Work to the Contractor within
three (3) days after written demand thereof is mailed or delivered to Subcontractor. In the event
Subcontractor fails or refuses to furnish such evidence satisfactory to Contractor, the Contractor shall
have the option to terminate this Agreement, or to initiate such other action as the Contractor may deem
necessary for the protection or preservation of its interests and/or the prevention of delay in the efficient
and orderly progress of Work on the project, including but not limited to that portion of the Work to be
performed by Subcontractor hereunder. Contractor reserves the right to conduct an audit of
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Subcontractor's books and records pertaining to the Work at any time and for any reason, at Contractor's
expense, as reasonably necessary to assure Subcontractor's compliance with this Agreement.

J. Change in Ownership or Control. Subcontractor shall notify the Contractor at least thirty (30) days
in advance of any change in the beneficial ownership, directly or indirectly, of ten percent (10%) or more
of its voting stock, voting power and/or ownership interests. Upon request of the Contractor,
Subcontractor shall provide detailed information regarding such change in ownership or control as well as
evidence of Subcontractor's financial ability to complete the Work as required under Section 3(1) above. In
the event of a change in ownership or control or impairment in financial status of Subcontractor under
Sections 3(1) or 3(J) above, the Contractor may, in its discretion, reguire the Subcontractor to furnish a
performance and payment bond at its own expense to guarantee its faithful performance of the
Agreement if not already furnished pursuant to Section 28. If Subcontractor is unable or unwilling to
furnish a performance and payment bond meeting the requirements of Section 28 of this Agreement,
Subcontractor shall provide (i) a parent guaranty or (i) a standby letter of credit sufficient to guarantee
Subcontractor's performance of its obligations under the Subcontract from an entity and upon terms
acceptable to Contractor in Contractor's sole discretion. Failure to provide the financial assurances set
forth in this Section shall be deemed an event of default hereunder.

SECTION 4 - TIME AND SCHEDULE

A. Time is of the Essence. Time is of the essence of this Agreement. No extension of time for
performing the Subcontractor's Work will be valid without Contractor's written consent and approval, and
then only if and to the extent an extension of time is granted to Contractor under the Prime Contract for
the specific aspect of the Work in question. It shall be the Subcontractor's continuing obligation to
provide sufficient resources to the project to fully conform and comply with Contractor's schedule,
including all updates. Subcontractor's Work must be performed within the duration set forth in this
Agreement and on the Project Schedule for the activity or activities that describe the Subcontractor's
Work. MNot every aspect of the Subcontractor's Work will be individually scheduled. The initial schedule
of the Work and any updates will be available to Subcontractor at the Contractor's jobsite trailer.

B. Scheduling. Subcontractor shall provide Contractor with scheduling information in a form
acceptable to Contractor and shall conform to Contractor's progress schedules, including any changes
made by Contractor in the scheduling of Work. Subcontractor shall coordinate its Work with that of all
other contractors, subcontractors and suppliers so as not to delay or damage their performance.
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have tne right o decide the time ana oraer in which various portions or the work shan be instaned and the
relative priority of the Work of Subcontractor and other subcontractors, and, in general, all other matters
pertaining to the timely and orderly conduct of the Work of Subcontractor. All Work performed by
Subcontractor shall be in accordance with Contractor's Project Schedule as periodically updated.

The Subcontractor agrees to keep itself thoroughly informed as to the progress of the project, to begin
Waork within the time set forth in any notification by the Contractor, and to prosecute its Work continuously
and uninterrupted with all possible speed in accordance with the Contractor's then applicable and
updated Project Schedule at such times and in such order as Contractor considers necessary to keep the
same sufficiently in advance of successive activities and to avoid any delay in the completion of the
project.

The Contractor shall prepare the initial master schedule for performance of the project as a whole and
update that schedule from time to time as the Work proceeds. To the extent Subcontractor wishes to
provide Contractor any input on the initial master schedule, such input must be provided in writing to
Contractor before this Agreement is signed. Such input must include an analysis of the anticipated man
hours. If such input is timely provided, Contractor will attempt but is not bound to incorporate such input to
the extent Contractor's overall plan for the Work is not materially affected. Subcontractor understands
some of its Work will need to be installed out of sequence with its production Work and plan, and has
made accommaodations for such in the Subcontract Price.

C. Coordination of Work. The Subcontractor shall work and coordinate with all other subcontractors
and vendaors to establish routes, clearances, and elevations of all piping, fittings, equipment, and other
materials, to avoid conflict. Subcontractor shall have its superintendent and/or foreman attend weekly
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coordination and planning meetings held by Contractor, at which time Subcontractor shall submit, for
coordination and approval, unless instructed otherwise, its proposed daily Work schedule for the next
defined (e.g. 3-week) period. Failure of Subcontractor to attend regularly scheduled meetings shall not
relieve Subcontractor of its responsibility to perform its Work in accordance with, and strictly comply with,
instructions given during the meeting. Subcontractor shall coordinate all required testing and inspections
of its Work both with the Contractor's Superintendent and the designated testing agency, as required.
Subcontractor shall coordinate as needed, including at all meetings related to its Work, to accommodate
and satisfy the needs and requirements of the AHJ.

D. Daily Logs. Subcontractor agrees to and shall provide daily progress reports/daily logs to Contractor
indicating production achieved and any issues preventing or impeding work from progressing as planned.
Subcontractor 's foreman shall submit to Contractor a “Daily Report” of Subcontractor 's activities through
Contractor's Approved Software. The Daily Report shall include, but not be limited to, weather conditions,
activities performed, number of workers, hours worked, material deliveries and returns, equipment onsite,
safety training, inspections of equipment and tools by competent person, detail of any accidents or

issues, etc.

E. No Damages for Delay. In the event Subcontractor's Work is delayed for any reason, including acts
of Contractor, Subcontractor's sole remedy shall be an extension of time equal to the period of delay, and
then only expressly provided Subcontractor has given Contractor written notice of the commencement of
delay within 72 hours of its occurrence. In the event Contractor, in its sole discretion, should seek
compensation from the Owner as a result of any delay, Subcontractor shall cooperate fully with
Contractor and, provided it does so, shall be entitled to an equitable portion of any amount recovered by
Contractor on account of impact to Subcontractor's Work, minus a proportionate share of the cost of
pursuing said claim. This provision shall not be construed to require the Contractor to pursue a delay
claim against the Owner or any other party, and Contractor will be liable to Subcontractor only if and to
the extent Owner is liable to Contractor for such delay and actually pays Contractor damages for such
delay.

F. Overtime. This Subcontractor must be prepared to work all necessary overtime and premium time
hours to complete the Work as scheduled. Mo change orders will be issued for overtime or premium time
hours for the Subcontract to maintain the agreed to Project Schedule, The Contractor retains the right to
recover any costs associated with any Subcontractor-caused delay that requires overtime and premium
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premium portion of the overtime or premium time the Subcontractor can demonstrate is necessary to
comply with the Contractor's direction.

G. Work Week. Contractor has assumed a 40-hour workweek for its cost to staff and maintain the
Project. It is the responsibility of the Subcontractor to complete its Work within this allotted time.
Contractor may, at its option, keep the site open for longer workdays and weekends for Subcontractor to
accelerate its schedule at its own cost. If Subcontractor is required to work overtime or weekends to
maintain the then-current Project Schedule due to fault of its own, Subcontractor is responsible to pay
Contractor for the Contractor's General Conditions via the billable rates in the Prime Contract to allow it to
work outside the standard workweek..

H. Timely Deliveries. The Subcontractor agrees to accept full responsibility for expediting and
securing timely delivery of its materials, supplies, tools, machines, equipment and plant to the site of the
Work. In the event the lack thereof should delay construction, the Subcontractor hereby agrees the
Contractor may undertake to expedite delivery by any means available and the entire cost thereof shall
be chargeable to the Subcontractor and deduct the cost thereof from monies otherwise due under this
Agreement.

I. Acceleration. Inthe event Subcontractor fails to maintain its part of Contractor's schedule, it shall,
without additional compensation, accelerate the Work as Contractor may direct until the Subcontractor's
Work is in accordance with such schedule. In addition, Subcontractor shall be responsible for all costs
incurred by the Contractor as a result of this acceleration.

J. Remedies for Delay. If Subcontractor is behind in the Work, Contractor may at its sole discretion:
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(1) direct Subcontractor to furnish additional supervision, labor, materials or equipment to expedite
performance of the Work, and Subcontractor shall do so at its expense; (2) supplement Subcontractor's
forces with other subcontractors or Contractor's own personnel, and charge the cost thereof to
Subcontractor; and/or (3) require Subcontractor, at Subcontractor's expense, to work overtime or
additional shifts (including weekends and holidays), or otherwise accelerate its Work, so as to complete
the Work in accordance with the schedule.

K. Float. The Contractor shall own the float in the Project Schedule, and in each activity within the
schedule, both as the schedule originally is developed and as it is updated and revised by Contractor
during construction. Contractor shall be entitled to manage and use such float in its sole discretion to
provide for the orderly and efficient progress of the Work.

L. Liquidated Damages. If the Prime Contract provide for liquidated or other damages for delay
beyond the completion date set forth in the Contract Documents, and such damages are assessed, the
Contractor may assess a share of the damages against the Subcontractor in proportion to the
Subcontractor's share of the responsibility for the delay. However, the amount of such assessment shall
not exceed the amount assessed against the Contactor. Nothing herein shall limit the Subcontractor's
liability to the Contractor for the Contractor's actual delay damages caused by the Subcontractor's delay.

SECTION 5 - SUBSTITUTIONS

For the purposes of interpreting and applying this Section, the term "substitution” means any substitute
for, modification of, or deviation from the requirements of the Contract Documents. The Subcontractor
warrants and agrees it has thoroughly familiarized itself with all of the Contract Documents and analyzed
how its Work may in any way affect or be affected by the Work of the Contractor or other subcontractor or
vendors. The Subcontractor shall make no substitution without prior written approval of both the Owner
and the Contractor. Such approval will not be granted unless the Subcontractor applies in writing, setting
forth in full the effect of the proposed substitution upon the Work of the Contractor or any other
subcontractor or vendor. The Subcontractor hereby agrees to pay or reimburse the Contractor for any
increase whatever in the cost of any of the Work as a result of any substitution it made regardless of
approval. The Subcontractor agrees and represents its price for this Agreement is not based on any
substitution unless specifically written otherwise in the scope of this Agreement.

SECTION 6 - SUBMITTALS
This Aareement includes all shop drawings, submittals. product information and as-built drawinas related
3 rr\recka Suoeenrestn s € theont actorsha ‘e cde zc e 'sttiow e wch cbm tal, vk
letter snail inciude a signea statement cerufying that the suomittal 1s compiee and accurate. | ne cover
letter shall identify each sub-section of the project's Specifications for the material being furnished and
certify the Subcontractor complies with the sub-section(s) or list the specific deviation of the sub-
section(s). The Subcontractor shall not be relieved of responsibility for errors and omissions in shop
drawings, product data, samples, or other submittals by the Contractor's and/or the Architect's approval
thereof. Shop drawings must strictly comply with the requirements of the Contract Documents unless
specific variances are called to the attention of the Contractor and Architect and such variances are
approved in writing. Subcontractor shall be solely responsible for any Deferred Submittals required
relating to its scope of Work.

SECTION 7 - EXISTING CONDITIONS

A. Investigation. Subcontractor acknowledges it was its responsibility, prior to entering into this
Agreement, to investigate and familiarize itself with all laws, ordinances, and regulations applicable to its
Work on the Project, with the availability of personnel, workmen, material, supplies, equipment, power,
utilities, fuel and other reguirements for the performance of the Work and, with respect to each of the
foregoing, the cost and suitability thereof; with the prevailing wage scales, benefits and working
conditions; with the character and content of all other contracts related to the project, the Prime Contract;
and arrangements for supplies and material to be furnished by the Contractor for the use of
Subcontractor; with all options, site considerations and restrictions, lease agreements, royalties,
prevailing weather and climatological conditions and history; and any other factors which may affect
Subcontractor's Work under this Agreement. The Subcontractor hereby warrants and agrees that it has
investigated all such matters and has familiarized itself therewith to the extent it, in its sole discretion,
deems necessary. Subcontractor further agrees Contractor shall not be liable to Subcontractor on any
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claim for additional payment or additional time or any other relief if such claim directly or indirectly results
from Subcontractor's failure to investigate and familiarize itself sufficiently with the conditions under which
the Work is to be performed, including the foregoing but without restriction thereto, or from any
misunderstanding thereof on the part of the Subcontractor.

B. Inspection of Prior Work. Before completing any Work, Subcontractor must inspect the work of
others upon which the Subcontractor's Work will be applied, align, affixed, abut, or of which is the
foundation for Subcontractor's Work. If the Subcontractor encounters surfaces or work which it considers
unsatisfactory and which may affect the Subcontractor’s Work, or if the Subcontractor encounters any
other condition whatsoever upon which it may base a claim for extra compensation, extra time, or any
other type of claim, it shall be its duty to give written notice to the Contractor prior to commencing any
aspect of the Work involving said conditions in order to allow the Contractor to inspect said conditions and
to make such arrangements and take such steps as Contractor deems necessary. In the absence of
such notice to the Contractor, Subcontractor shall be fully and solely responsible and liable for any and all
expense, loss, or damage resulting from said condition, including but not limited to the cost of rework, and
Contractor shall be relieved of all liability in connection therewith.

C. Review of Contract Documents. The Contract Documents consist of this Agreement between
Contractor and Subcontractor and all attachments, exhibits, addenda, modifications and revisions thereto,
together with the Prime Contract as incorporated in Section 31(A) below. Subcontractor shall review all
Contract Documents prior to starting its Work, and shall immediately report to Contractor all reasonably
identifiable errors, omissions and inconsistencies in the Contract Documents. If inconsistencies or
omissions appear in the Contract Documents, Subcontractor will notify Contractor in writing within three
(3) working days after Subcontractor discovers any such inconsistency or omission. Upon receipt of that
notice, Contractor will instruct Subcontractor as to the measures to be taken and Subcontractor will
comply with Contractor’s instructions. If Subcontractor proceeds with its Work without reporting known
inconsistencies, errors and omissions, all costs of rework and other extra costs incurred in connection
with such errors, omissions and inconsistencies shall be borne by Subcontractor. The Subcontractor shall
be responsible for all notes and details pertaining to its scope of Work, regardless of what area of the
plans (architectural, civil, structural, mechanical, plumbing, electrical, etc.) the notes and/or details are
found.

SECTION 8 - PROTECTION OF WORK

SU.zo tract »shadiion ke i VWerka caessib®2 at all recar wsle s Taiirsge tion Ly e Conwanwer.
Stocoutincaishelliarses Grel dpoituniy. Bepeci allniat =a aniiaqiipniantiorlivace o thodolieito 1y
others to be used or incorporated in the Subcontractor's Work and give prompt notice of any defect
therein. Subcontractor assumes full responsibility to protect its Work until final acceptance by the
Architect, Owner and Contractor, and to protect the work of others while performing its own Work. Unless
otherwise specified, Subcontractor shall be responsible for providing weather protection for all parts of the
buildings, structures or excavations pertaining to its Work to prevent damage by inclement weather such
as wind, rain, water, snow, cold and heat. Subcontractor shall provide at its sole expense complete
enclosures, if necessary, to protect its Work. Neither the Contractor nor the Owner shall be responsible
for Subcontractor's lost or stolen tools and equipment. Subcontractor is to provide proper security for its
tools, equipment and material at all times on site.

SECTION 9 - INSPECTION AND QUALITY CONTROL

Subcontractor is solely responsible for the quality of its Work. Subcontractor shall provide all testing,
certifications, procedures and inspections pertaining to its Work as required under the Contract
Documents, generally accepted industry practices and any additional quality control requirements set
forth in the scope. Subcontractor shall submit a project-specific Quality Assurance / Quality Control plan
to Contractor within two weeks of executing this Agreement. Subcontractor agrees to perform all
remedial Work without adjustment to the Subcontract Price of the time of performance.

A. Non-Delegable. Subcontractor expressly acknowledges it has the non-delegable duty of quality
control with respect to its Work, and shall not be relieved of obligations to perform its Work in strict
accordance with the requirements of this Agreement, and the incorporated Contract Documents by tests,
inspections or approvals required or performed by others, including Contractor. Contractor may, for its
own quality assurance purposes or to satisfy a requirement to Owner, perform or arrange for the
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performance of tests or inspections of Subcontractor's Work, and Subcontractor expressly acknowledges
it may not rely on such activities as quality control of its Work and so relies at its own and sole risk.
Subcontractor shall not construe any act or omission to act of Contractor as approval or acceptance of
defective or non-conforming Work of Subcontractor (whether known or unknown), with the sole exception
in circumstances where both the defective or non-conforming Work (identified as such) and the express
approval or acceptance thereof by Contractor are specifically and expressly set forth in a Change Order
executed by Contractor.

B. Correction of Work. If the Architect or Contractor rejects any aspect of the Subcontractor's Work or
the Work is not in conformance with the Contract Documents, the Subcontractor shall promptly correct the
Work whether it had been fabricated, installed or completed. The Subcontractor shall be responsible for
the costs of correcting such Work, any additional testing, inspections, and compensation for services and
expenses of the Architect and Contractor made necessary by the defective Work.

C. Site Visits. Subcontractor shall schedule and facilitate regular site visits by material manufacturers
to ensure installation complies with their recommendations, maintaining warrantability, and shall provide
manufacturer reports to Contractor. Subcontractor shall comply with manufacturer recommendations, all
applicable codes, regulations, AHJ requirements and Contract Documents, adhering to the more stringent
requirements in case of conflicts, and ensuring all Work meets or exceeds standards set by the Contract
Documents and requirements of the AHJ. Subcontractor shall promptly notify the Contractor of any
discrepancies between the Contract Documents and manufacturer's written instructions via a properly-
submitted RFI.

SECTION 10 - BACK CHARGES

A. From Contractor. To the extent Contractor seeks any claim or back charge against Subcontractor
under this Agreement, Contractor shall be entitled to include a markup and all administrative costs
incurred.

B. From Subcontractor. Alleged charges from Subcontractor to Contractor or any other subcontractor
or vendor on the project will not be honored or paid by Contractor unless the charges are authorized and
approved by a representative of Contractor or the other subcontractor or vendor charged at the time the
Work is being performed for which a charge is to be submitted. Subcontractor acknowledges and
expressly agrees that such charges, to be valid and entitle Subcontractor to additional compensation,
must comply strictlv with the provisions regarding disputes and Claims.

ST "L CHAIUCES NWC U

A. Change Order Required. Changes in the Work (including additions, deductions and alterations of
scope) may be accomplished, after execution of (and without invalidating) this Agreement, by Change
Order. Adjustment to the Subcontract Price shall be by agreement between the Contractor and
Subcontractor in a signed Change Order, with the Schedule of Values controlling to the extent applicable.
If no agreement on price can be reached, Subcontractor nonetheless is obligated to perform (or in the
case of a deductive change order, not perform) the Work as changed, promptly and at the Contractor's
direction, without waiver of its right to an equitable adjustment of the Subcontract Price.

B. Proceeding at Risk. Subcontractor shall make no changes in the Work covered by this Agreement
without written direction from the Contractor in a signed written change estimate or other written directive.
Subcontractor shall not be compensated for any change which is made without any such written direction.
Should the Subcontractor proceed to make changes in the Work without a signed written Change Order
or other written directive from Contractor, Subcontractor acknowledges and expressly agrees it proceeds
at its own risk and cost and shall not be entitled to payment of monies or an adjustment to the
Subcontract Price. This provision is intended to make clear, except in the case of emergencies, all
changes or additions to the Subcontractor's Work shall be agreed to in writing in advance of performing
the changed or additional Work as an express condition precedent to the Subcontractor's right to receive
any additional compensation. No changes in the Work covered by this provision shall exonerate any
surety or any bond given in connection with the Work of Subcontractor.

C. Change Estimates. The Subcontractor agrees to submit cost estimates and Change Order
proposals in complete and full detail on the form provided by Contractor. These Change Order proposals
and cost estimates are due within seven (7) days of request.
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D. Duty to Perform. If Subcontractor is performing disputed Work pursuant to this Section, the time
and material cost associated with such Work must be tracked and submitted to Contractor on a daily
basis. Failure to provide any time and material tickets on a daily basis shall be deemed consent and a
representation by the Subcontractor that Work was not performed that day, and/or the cost of the Work
that was performed is not recoverable from Contractor. Any signature by Contractor employee on a daily
time and material ticket shall mean Contractor is acknowledging receipt of the time and material ticket
only, and such signature shall not be construed in and of itself as an admission that Contractor is
accepting any such time or cost as extra Work or that the cost associated with such time or material is
otherwise due Subcontractor.

E. No-Cost Changes. The Contractor may direct the Subcontractor to perform incidental changes in
the Work that do not involve adjustments in the Subcontract Price or time. Incidental changes shall be
consistent with the scope and intent of the Contract Documents, as they relate to the Work of
Subcontractor. The Contractor shall initiate an incidental change in the Work by issuing a written order to
the Subcontractor. Such written notice shall be carried out promptly and is binding on the Subcontractor.

F. Deductive Changes. In the event of a Change Order or Construction Change Directive deleting a
portion of the Subcontractor's Work, Contractor shall have the right to withhold from periodic progress
payments to Subcontractor an amount which Contractor, in its reasonable judgment, determines to be the
value of such Work. Such amount may be held by Contractor until the value of such Work, if disputed by
Subcontractor, is determined by the dispute resolution procedure in this Agreement.

SECTION 12 - DEFAULT

Except as to the scheduling of the Work of Subcontractor, which shall be within the authority and
responsibility of Contractor, Subcontractor shall perform its Work using its best skill, care, diligence and
judgment in supervising and executing its Work, employing such means and methods as in its best
judgment and in accordance with industry standards shall most timely and effectively provide satisfactory
progress and completion of its scope of Work. These obligations denote a minimum standard of
performance, and in reconciling these obligations with the specific requirements of this Agreement and
the Contract Documents for the project, the more rigorous and higher standard of performance shall
govern.

A. Default Events. If Subcontractor or any of Subcontractor's subcontractors, suppliers, rental
companies, materialmen or laborers of any tier at any time commit anv of the acts or omissions below in
onevin vwthawy2inias yne:mentortheWor s it =al 2o 2tit 2 serxit of d fault De au )

under this Agreement:

1. refuses or neglects to supply a sufficient number of properly qualified Workers or a sufficient
quantity of materials of proper quality to adequately perform the Work;

abandons the Work or fails in any respect to promptly and diligently prosecute the Work;

fails to promptly pay lower-tier subcontractors, suppliers, materialmen, rental companies or
laborers of any tier;

4. fails to proceed with the Work as directed by Contractor, or in the sequence directed by
Contractor, or fails to accelerate its Work as necessary to recovery or maintain schedule for
delays caused by the Subcontractor;

5. declares bankruptey or makes a general assignment for the benefit of creditors or files for
bankruptcy, assigns assets for the benefit of creditors, becomes insolvent or is unable to pay its
obligations as they mature;

6. fails to perform any of the terms, conditions, and/or obligations set forth in the Contract
Documents, as reasonably determined in good faith by Contractor, Owner, Architect, any design
consultant or any AHJ over the project;

7. fails to perform the Work in accordance with this Agreement, or fails to perform any term,
covenant or condition of this Agreement ;

8. fails to defend and indemnify Contractor from any citations, fines, penalties or assessments by
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governmental agencies for immigration, safety, labor or health violations arising from or relating
to Subcontractor's Work;

9. fails to provide adequate assurances of performance and financial security in response to a
demand by Contractor pursuant to Section 3(1);

10. fails to comply with the requirements pursuant to Section 3(j) regarding a change in ownership
and control;

11. disregards any laws, ordinances, rules, regulations or orders of any AHJ over the project; or

12. defaults in the performance of any contract or agreement with Contractor, whether related to the
project, or otherwise.

B. Opportunity to Cure. Upon notice of Default from Contractor, Subcontractor shall, within seventy-
two (72) hours, fully and completely cure such Default. If such Default is impossible to cure within
seventy-two (72) hours, Subcontractor must commence to cure and provide Contractor within seventy-two
(72) hours with a written plan and timeline for cure of the Default. Contractor may, in its sole discretion,
allow the Subcontractor to continue with its plan for cure. However, if the Contractor allows the
Subcontractor to continue with its plan for cure, the Subcontractor shall remain in default until such
Default is fully cured, and no additional notice of default will be required if Subcontractor fails to meet the
plan for cure. If Subcontractor either fails to cure a Default within the seventy-two (72) hours, or at any
time fails to meet the obligations of a cure plan, Contractor has the right to exercise any one or more of
the rights and/or remedies set forth in this Agreement. The failure by the Contractor, without prejudice to
any other rights or remedies, to give 72 hours’ notice and opportunity to cure, will not excuse
Subcontractor's Default or breach of this Agreement or in any way limit Contractor's remedies for such
Default or breach. If a Default is not capable of being cured, it shall become a Default immediately upon
occurrence.

SECTION 13 - REMEDIES FOR NON-PERFORMANCE
In the event of any Default under Section 12, or as set forth in this Section 13, then Contractor may, at its
sole option, and without limitation of other remedies available at law or in equity, exercise one or mare of
the remedies for Subcontractor's non-performance set forth below. Contractor's remedies are separate
and cumulative, and the exercise of one remedy shall not restrict Contractor, at the same time or
thereafter. from exercising anv other remedv set forth in this Aareement. or anv right or remedv provided
yewrsoraopli ake lav i e oot oflefac* by Zab.on ae o, - 0ol cote s sh dibe anti ec t
remedy such Lefauit by whatever means Contractor may in its discretion deem necessary or appropriate,
including expressly but not limited to the following:

A. Withhold Payment. Notwithstanding anything to the contrary contained in or applicable to this
Agreement, and without any limitation as to time, Contractor shall not be obligated to make payments to
Subcontractor and may, at its option, withhold or, on account of subsequently discovered evidence,
nullify, the whole or part of any payment due or to become due to Subcontractor as the Contractor may
deem sufficient to completely protect and indemnify the Contractor and the Owner from any and all
resulting loss, damage and/or expense, including attorney's fees and litigation costs, on account of:

1. defective Work or materials not remedied:;

2. third-party claims or liens filed against Subcontractor or reasonable evidence indicating
probable filing of such claims;

3. failure of Subcontractor to make payments properly to or on behalf of its subcontractors or
suppliers of any tier or for materials, equipment, union trust funds, labor or fringe benefits;

4. reasonable doubt that the Work under this Agreement can be completed, and the outstanding
payment obligations of the Subcontractor to lower tiers for services furnished in performance of
the Work can be satisfied, for the balance of the Subcontract Price then unpaid;

5. reasonable doubt that the Work under this Agreement can be completed within the time
required herein or in accordance with the Project schedule and that the balance of the
Subcontract Price then unpaid would be sufficient to cover the actual or liquidated damages
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resulting from the anticipated delay;

6. penalties assessed against Contractor or Subcontractor on account of Subcontractor's failure to
comply with state, federal or local laws and regulations;

7. unsatisfactory prosecution of, or persistent failure to carry out, the Work in accordance with the
Contract Documents;

8. any failure of the Subcontractor to effect timely compliance with any of the technical,
administrative or operational requirements of the Contract Documents, including subsequent
instructions, job schedules and "Job Information and Policy Brochure” instruments issued
pursuant to this Agreement and/or adopted by reference hereto;

9. unsatisfactory construction, repair, replacement and/or restoration of damaged, faulty or
deficient Work, materials, supplies, machines, equipment or plant, or rejection of any aspect of
the Work as not conforming with this Agreement or the Contract Documents;

10. failure of Subcontractor to obtain the approvals required by any AHJ over the Project;

11. any person asserting, or indicating he will assert, any lien, claim, demand, or charge against the
land, improvements or funds relating to the Project, or against the Owner, Contractor, or any
surety, arising from Subcontractor's performance of the Work;

12. Subcontractor performing Work at the Project prior to providing Contractor with the required
Certificates of Insurance in a form acceptable to Contractor;

13. failure of Subcontractor to maintain the required insurance coverages under this Agreement for
the term specified;

14. failure of Subcontractor to submit waivers of lien rights and/or releases of claims as required in
this Agreement, or failure to provide certified payroll data when requested by Contractor;

15. any default of, breach by, or failure of Subcontractor to comply with any provision, covenant or
requirement of this Agreement or the Contract Documents;

16. failure to provide financial information and assurances as required under Section 3(1);

17  Failure tr ~omply with the raspirements of Saction 360 ip the ayent of 3 chanpa in gemership
arncor e’ inl

18. any other ground for withholding payment allowed by state or federal law, or as otherwise
provided in this Agreement.

If the offending condition is not remedied by the Subcontractor within a reasonable period of time, then
Contractor may, at its option, proceed to make application of the withheld funds in whatever manner the
Contractor may determine as being in the best interest of itself, the Owner and/or the project. When the
reason(s) for withholding payment is/are rectified, such amounts as are then due and owing shall be paid
or credited to Subcontractor. Contractor's withholding of payment for any reason described above does
not constitute a basis for Subcontractor to stop or suspend Work in any way. Subcontractor agrees to
continue in full performance of its obligations and, at the same time, to cure any default or other failure in
its performance.

B. Take Possession. Contractor is entitled to take possession, for the purpose of completing all or any
portion of the Work, of all Subcontractor materials, equipment, scaffolding, tools, appliances, manuals,
drawings or other items thereon as Contractor may select, all of which Subcontractor authorizes
Contractor to employ in connection with completion of the Work.

C. Supplement Work. Contractor is entitled to provide and/or supplement any labor and materials
within Subcontractor's scope of Work, through its own forces or through others, as Contractor shall
determine necessary to cure such Default and deduct the cost thereof, including reasonable overhead,
profit, attorneys’ fees, costs and expenses, from any money then due or thereafter to become due to
Subcontractor under this Agreement or any other contract.

D. Termination. Contractor is entitled to terminate this Agreement for Default, without thereby waiving
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or releasing any rights or remedies against Subcontractor or its sureties, in which case Subcontractor:

1. assigns and transfers to Contractor all right, title and interest in all agreements with lower-tier
subcontractors and suppliers pertaining to the Work, and all equipment, tools, materials or
personal property of any kind located on a project site at the time of termination; and

2. irrevocably designates Contractor as its attorney-in-fact with the right, but not the obligation, to
exercise all assigned rights of Subcontractor and take all such actions deemed necessary by
Contractor to exercise its rights under this Agreement in the name of Subcontractor.

In case of Contractor taking action under this provision, the Subcontractor shall not be entitled to receive
any further payment until the Work shall be wholly completed to the satisfaction of Contractor and Owner,
and shall have been accepted by them, at which time, if the unpaid balance of the amount to be paid
under this Agreement shall exceed the cost and expense incurred by Contractor in completing the Work,
such excess shall be paid by Contractor to the Subcontractor; but if such cost and expense shall exceed
such unpaid balance, then the Subcontractor and its surety, if any, shall pay or reimburse the difference
to Contractor within seven (7) days of written demand by Contractor. Such cost and expense shall
include (1) the cost of completing the Work to the satisfaction of Contractor and the Owner in excess of
the unpaid balance of the Subcontract Price (after satisfying all unpaid lower-tier obligations of
Subcontractor); (2) any liquidated damages which may become due Owner under the Prime Contract;
and (3) all losses, damages, costs and expenses (including reasonable overhead and profit), legal fees
and disbursements incurred as a result of Subcontractor's default or incurred in connection with re-
procurement, in defending claims arising from such Default, and in seeking recovery of all such cost and
expense from the Subcontractor and/or its surety. In the event termination pursuant to this paragraph is
deemed to be wrongfully exercised by Contractor, then such termination shall be considered a
termination for convenience for all purposes, and Section 17 shall govern.

SECTION 14 - DISPUTES AND CLAIMS
A. Notice. Any allegation by Subcontractor of a default by Contractor or of disputed or changed Work
entitling Subcontractor to additional time or compensation (Claim) shall be deemed waived unless
Subcontractor provides Contractor written notice thereof within three (3) days after the occurrence of such
alleged default or disputed/changed Work. If any dispute shall arise between Contractor and
Subcontractor regarding performance of the Work, or any alleged change in the Work, Subcontractor
shall if directed by the Contractor in writing timely perform the disputed Work. To the extent
waronrwen clemoadoit sl Lo e zroomoensation ol o zpltad Yo il cha witiiath ee(3) e
aiter commencement or the disputea work give written nouce o Contractor outlining the estimatea ume
and cost impact, to the extent they can be determined at the time, and detailing the factual and
contractual basis of the claim. This provision is material to this Agreement and Subcontractor
acknowledges and expressly agrees that its failure to give written notice of and supporting detail for the
claim within such three (3) day period constitutes a waiver by Subcontractor of the right to receive any
additional time or compensation under this Agreement for the disputed Work, regardless of whether
Contractor suffers any prejudice as a result of such failure.

B. Duty to Continue Performance. Unless otherwise agreed in writing, Subcontractor shall continue
to diligently prosecute its Work, shall not postpone its Work, and shall maintain the Project Schedule
pending resolution of any dispute with or Claim against Contractor. Any failure of Subcontractor to
continue diligent and timely prosecution of its Work, including the disputed Work and pending final
resolution of the dispute or Claim, including exhaustion of all applicable dispute resolution procedures,
shall be deemed a material breach of this Agreement by the Subcontractor, entitling Contractor to all
remedies provided hereunder, as well as other remedies which may exist as a matter of law. Expressly
conditioned on such performance, Contractor shall continue to make payments for undisputed Work in
accordance with the Contract Documents.

C. Submission Requirements. Claims affecting either the Subcontract Price or Project Schedule must
be in writing and contain sufficient narrative detail and supporting documentation to justify all claimed
costs and delays. All Claims shall be dated, signed and certified by an officer or duly authorized
representative of Subcontractor. Any Claim not submitted in the timeframe outlined in Section 14.A shall
be deemed waived and forever released by Subcontractor.
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D. Waiver of Consequential Damages. Contractor will not be liable to Subcontractor for any punitive,
special, consequential, incidental, or indirect damages of any kind or nature, whether under contract, tort
or otherwise, even if Contractor has been advised of the possibility of such damages.

E. Limitation of Liability. Contractor's total cumulative liability under this Agreement will be limited to
the amount owed by Contractor to Subcontractor under this Agreement.

SECTION 15 - CLAIMS RESOLUTION

A. Arbitration. Subcontractor agrees to binding arbitration as the agreed form of dispute resolution for
any claims arising under this Agreement. The arbitration shall be administered by the American
Arbitration Association (AAA) pursuant to the AAA's Construction Industry Arbitration Rules then in effect,
unless the parties agree otherwise. Subcontractor agrees that if the Contractor is compelled to Arbitrate
(or engage in another specified non-judicial method of resolution) under the Prime Contract, the
Subcontractor may be joined by Contractor in any such action or proceeding involving the project that is
the subject of this Agreement.

B. Attorneys’ Fees. In any dispute resolution proceeding between the parties to this Agreement, the
prevailing party shall be entitled to recover its reasonable attorney's fees, costs and expenses, including
those incurred on appeal.

C. Waiver of Jury Trial. Each party hereby waives the right to a trial by jury in any action or
proceeding arising out of or related to this Agreement.. Each party acknowledges this waiver is made
knowingly, intentionally and voluntarily, is a material inducement to enter into this Agreement, and each
party is relying, and will continue to rely, on this waiver in the performance of its respective obligations
under this Agreement. Each party further acknowledges it has been represented by legal counsel (or has
had the opportunity to be so represented) in the making of this waiver.

D. Choice of Law. This Agreement shall be governed by the substantive laws of the State of Utah,
without regard to conflicts of law provisions.

E. Forum Selection. The parties agree in the event either (1) Contractor in its sole discretion elects
litigation as the means of dispute resolution, or (2) Subcontractor commences litigation (in response to

which Contractor elects not to compel arbitration), then the District Court in and for the County of Utah,
State of Utah, shall have exclusive jurisdiction over any disputes or Claims arising from or relating to this

Agreement and, absent written consent of both parties. anv actinn brouaht in a different forum shall be
deais a vnou po3jd e v terstlve 1a cordingly

F. Contract Interpretation. The parties expressly agree that this Agreement was jointly drafted, and
that they both had opportunity to negotiate its terms and to obtain the assistance of counsel in reviewing
its terms prior to execution, Therefore, in any dispute over its meaning or application, this Agreement
shall be construed neither against nor in favor of either party, shall not be interpreted against Contractor
as the drafting party, but shall be construed in a neutral manner. All of the provisions that comprise this
Agreement shall be interpreted together and in harmony with one another. In case of a conflict, the more
stringent requirement shall control. In the event of a conflict between this Agreement and the other
Contract Documents, this Agreement shall govern.

G. Severability. The partial or complete invalidity or unenforceability of any one or more provisions of
this Agreement shall not affect the validity or continuing force or effect of any other provision.

H. Statute of Repose. Subcontractor agrees, for purposes of the statute of repose applicable to any
claim or cause of action by Contractor or Owner against Subcontractor (including but not limited to breach
of contract, negligence, indemnification and contribution), “substantial completion of the improvement to
the real property” shall be the later of (1) when the Contractor achieves substantial completion of the
Work of the entire Project as defined in the Prime Contract between Owner and Contractor, (2) the date
the Architect certifies as the date of substantial completion of the entire Project, or (3) when the Work on
the entire Project is sufficiently complete in accordance with the Contract Documents that the Owner can
occupy or utilize the entire Project for its intended use. Subcontractor waives the right to plead, argue or
assert the statute of repose bars or prohibits any claim or cause of action by Contractor or Owner that is
or would be timely if "substantial completion of the improvement to the real property” is defined as set
forth above. Notwithstanding the foregoing, if the Prime Contract provides for substantial completion by
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phase or building on the Project, then such phase or building shall be substituted for the “entire Project” in
items (1) through (3) above. Subcontractor agrees Owner is an intended third-party beneficiary and may
rely on and enforce the terms of this Section 15H.

SECTION 16 - SUSPENSION OF WORK

The Contractor may order the Subcontractor in writing to suspend all or any part of the Work for such
period of time as may be determined to be appropriate for the convenience of the Contractor. Phased
Work or interruptions of the Work for short periods of time shall not be considered a suspension. The
Subcontractor, after receipt of the Contractor's order, shall notify the Contractor in writing in sufficient time
to permit the Contractor to provide timely notice to the Owner in accordance with the Prime Contract of
the effect of such order upon the Work. The Subcontract Price or progress schedule shall be adjusted by
Change Order for any increases in the time or cost of performance of the Subcontractor's Work caused
by such suspension. Subcontractor shall provide notice of claims for costs incurred due to suspension no
later than 7 days after receiving Contractor's order to stop Work. The Subcontract Price shall not be
adjusted for any suspension to the extent that performance would have been suspended by a cause for
which the Subcontractor would have been entitled only to a time extension under this Agreement.

SECTION 17 - TERMINATION FOR CONVENIENCE

Contractor may at any time and for any reason terminate Subcontractor's services for Contractor's
convenience. In the event of termination for convenience, Subcontractor shall recover only the actual
cost of Work completed to the date of termination plus a reasonable amount not to exceed ten percent
(10%) of such cost for overhead and profit collectively, to the extent and only if such amounts are paid by
Owner. The foregoing shall expressly be subject to all proper offsets or back charges against
Subcontractor as provided in this Agreement. Further, to the extent Subcontractor’'s actual costs to the
date of termination exceed the scheduled value of such costs (in the latest approved Application for
Payment or Schedule of Values), based on the percent and aspects of the Work completed prior to
termination, the Subcontractor's compensation shall be capped at the earned scheduled value of the
Work completed. Subcontractor shall not be entitled to any claim or lien against Contractor or Owner for
any additional compensation or damages in the event of such termination. If the Prime Contract sets out
a formula for determining compensation in the event of termination for convenience, Contractor shall have
the right in its sole discretion, but not the obligation, to use that formula in lieu of the formula set forth in
this paragraph.

SETTION 17 - INTENMNIFITAT N
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incidental to this Agreement, indemnify, defend and hold harmless Contractor, Owner, Architect and any
other party as required by written contract and their agents, officers, directors, shareholders and
representatives (Indemnified Parties) from and against all of the following as separate and cumulative
obligations:

A. Personal Injury | Property Damage. To the fullest extent permitted by law, the Subcontractor
agrees to indemnify defend and save the Indemnified Parties harmless from any and all claims, suits,
losses, damages or expenses on account of injuries to or the death of any and all persons whomsoever,
and any and all property damage arising or growing out of or in any manner connected with the Work
performed by or for the Subcontractor's account under this Agreement, or caused or occasioned in whole
or in part by reason of the presence of the person or property of the Subcontractor, its employees, agents
or suppliers, to the extent arising in whole or in part out of the negligence of the Subcontractor, its
Subcontractors, anyone directly or indirectly employed by them or anyone for whom they may be liable.
The Subcontractor shall (1) defend at its own expense, in the name of or on behalf of the Indemnified
Parties, all claims or suits or injury to persons or damage to property arising or growing out of the Work
carried on under this Agreement, or (2) pay to Contractor, within thirty (30) days of receipt of an invoice,
the reasonable allocated share of the Contractor's defense fees and costs, on an ongoing basis during
the pendency of the claim.

B. Professional Indemnity (if applicable). If the Subcontractor shall be providing professional
services, to the fullest extent permitted by applicable law, the Subcontractor agrees to indemnify and hold
the Indemnified Parties harmless from and against any liabilities, claims, damages and costs (including
reasonable attorney's fees) to the extent caused by the negligence of Subcontractor in performance of
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services under this Agreement. In no event shall the indemnification obligation extend beyond the date
when the institution of legal or equitable proceedings for professional negligence would be barred by an
applicable statute of repose or statute of limitations.

C. Unsafe Working Conditions. To the fullest extent permitted by law, the Subcontractor shall
indemnify and save the Indemnified Parties harmless from any and all claims, suits, damages or
expenses incurred by its employees, or by employees of subcontractors, vendors or agents of the
Subcontractor, when such claims, suits, losses, damages or expenses shall have been incurred or
alleged to have been incurred from an unsafe place to work or such similar type of complaint attributable
to the actions, inactions, or other conduct of Subcontractor, its Subcontractor, anyone directly or indirectly
employed by them or anyone for whom they are liable, unless the Contractor shall have been given
written notice of the unsafe condition prior to any accident caused or alleged to have been caused by
such unsafe place to work. The Subcontractor, as well as its lower-tier subcontractors and vendors,
waive immunity of Workman's Compensation Acts or similar laws and assume liability for actions brought
by their own employees.

D. Payment of Obligations. Subcontractor shall promptly pay for all labor, materials, equipment
and/or services provided by others in performance of the Work. Subcontractor shall indemnify and, upon
tender, immediately defend Contractor and its sureties against all claims, demands, liens, costs and
expenses, including attorneys’ fees, resulting from Subcontractor's failure to make such payment. If the
Contractor is compelled to expend monies in defending, discharging or otherwise disposing of any claim
or lien or other demand in excess of retained or withheld funds, the Subcontractor shall, upon demand,
reimburse the Contractor for the excess amount so expended, including reasonable attorney's fees and
costs incurred by Contractor incident to such defense, discharge or disposition, and/or incident to
Contractor's collection from Subcontractor of such excess.

E. Compliance with Agreement. To the fullest extent permitted by law, the Subcontractor shall pay all
the expenses and the costs of attorneys’ fees incurred by the Indemnified Parties in the enforcement of
the conditions and obligations of this Agreement, of any bond furnished in the connection therewith, for
the performance or non-performance of the Work thereunder or similar type of claim attributable to the
actions, inactions, or other conduct of Subcontractor, its lower-tier subcontractors and suppliers, anyone
directly or indirectly employed by them or anyone for whom they may be liable. Such expenses and costs
of attorney's fees shall be recovered for the investigation, defense or the bringing of any such action by
*he Te tract . r, Ovuar ol A shit ot th a2 ancar whethe s sua Caan 50 eyt nc2oeny .ad 0000t

F. Patenis. The subcontractor shan inaemnify, hola harmiess and acerena Contractor rom any claimed
liability or liabilities, including court costs, expenses and attorney’s fees related to or arising out of any
patented or unpatented invention, article or appliance, manufactured, furnished or used, or alleged to be
manufactured, furnished or used, in the performance of the Subcontractor's Work.

G. Attorneys’ Fees. Subcontractor's defense and indemnity obligations under this Section shall
include the duty to reimburse all reasonable attorneys' fees and expenses incurred by Contractor or other
indemnified parties for any legal action or proceeding to enforce Subcontractor's defense and indemnity
obligations.

SECTION 19 - INSURANCE

Subcontractor shall purchase and maintain insurance of the following types of coverage and limits of
liahility. These insurance requirements and the obligations of indemnification provided for in this
Agreement shall also apply to anyone hired by the Subcontractor for Work under this Agreement. By
appropriate agreement, the Subcontractor shall require each of its subcontractors, vendors and suppliers
to be bound to the terms of the insurance requirements set forth in this Section.

All insurance policies required by this Agreement shall for each project describe, on the Certificate of
Insurance or Subcontractor Insurance Compliance Statement, the deductible or self-insured retention
amounts for each policy. The insurance companies must have an A.M. Best rating of A-VII or better in
the most recent Best's Key Rating Guide.

Coverages shall be maintained without interruption from date of commencement of Subcontractor Work
until the date of any coverage required to be maintained after final payment as set forth herein.
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Insurance coverages carried by Subcontractor shall not be subject to limitations, conditions or restrictions
deemed inconsistent with the intent or the insurance requirements to be fulfilled by Subcontractor.

Certificates of Insurance acceptable to Contractor shall be filed with Contractor prior to commencement of
the Subcontractor's Work. If Contractor directs, Subcontractor shall furnish to Contractor copies of the
actual insurance policies or renewals or replacements thereof which Subcontractor proposes to use to
satisfy the insurance requirements herein.

These Certificates of Insurance and the policies required by this Agreement shall contain a provision that
coverages afforded under the policies will not be canceled or allowed to expire until at least 30 days' prior
written notice has been given to Contractor. If any insurer does not make available such endorsement(s),
as an alternative, Subcontractor or Subcontractor's insurance agent or broker shall provide a written
statement that the agent or broker will endeavor to provide the required Notices of Cancellation.
Acceptance of such alternative notice is subject to the sole discretion of the Contractor.

If any of the foregoing insurance coverages are required to remain in force after final payment, an
additional Certificate of Insurance (or copy of appropriate insurance policies at Contractor's request)
evidencing continuation of such coverage shall be submitted with the final application for payment. If any
information concerning reduction of coverage is not furnished by the insurer, it shall be furnished by
Subcontractor with reasonable promptness. Approval, disapproval or failure to act by the Contractor
regarding any insurance of Subcontractor shall not relieve Subcontractor of full responsibility or liability for
damages and/or accidents. If the project is covered by a Wrap-up policy, the Subcontractor shall provide
all of the following required insurances coverages that are not provided by the Wrap-up policy.

A. Workers’' Compensation and Employer’s Liability:
1. State: Statutory
2.  Employers Liability $ 1,000,000 Each Accident
$ 1,000,000 Disease, Policy Limit
$ 1,000,000 Disease, Each Employee
A waiver of subrogation in favor of Contractor and Owner shall be attached to the policy.
B. Cnammercial =eperal Liability (Dccurrence Form):
1. Conhbincd uzdy Irjaiy cwnoProge.ty Damage

$1,000,000 Each Occurrence

$1,000,000 Personal and Advertising Injury
$2.,000,000 General Aggregate

$2,000,000 Products/Completed Operations Aggregate
$50,000 Fire Damage Legal Liability

$10,000 Medical Expense

2. The following coverages must be included:

a Premises Operations
b. Independent Contractor's Protective
c Explosion, Collapse, and Underground
d Contractual (including the contract obligations specified in the Indemnification Section of
this Agreement)
e. No exclusions for the following:
« |f applicable to the Work, Residential Construction exclusions for condominium,
townhouse, multifamily or apartment construction
= Subsidence or other earth movement exclusions
s Exterior Insulation and Finish Systems (EIFS)
+« Damage to work performed by subcontractor or vendors on your behalf or exclusions
for claims arising out of defective materials or construction type endorsements.

3. General Aggregate Limit applies separately to each project (i.e., the general aggregate limit
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applies on a “per project” basis.)

Contractor and Owner, and their subsidiaries, directors, officers, employees and agents shall be
named and included as Additional Insureds. The additional insured coverage shall be primary
and non-contributory with any insurance maintained by Contractor and Owner, their
subsidiaries, directors, officers, employees and agents. The additional insured coverage shall
provide ongoing operations and completed operations coverage.

Subcontractor shall provide additional insured coverage on a primary and non-contributory
basis for both ongoing operations and completed operations. Ongoing operations coverage
shall be provided on 1SO form CG 20 38 (edition 04 13 or later) or CG 20 10, and completed
operations coverage shall be provided on 1SO form CG 20 37 (edition 04 13 or later), or
endorsement(s) providing equivalent or broader coverage. Coverage shall extend to Contractor
and all other persons or organizations required to be named under this Agreement, including
without limitation the Owner, Architect, and others identified in the Prime Contract.

The additional insured endorsement(s) meeting the requirements of this provision shall be
attached to the Certificate of Insurance.

Subcontractor shall maintain the products/completed operations coverage required herein,
including additional insured status, in full force and effect until the statute of limitation or statute
or repose, whichever is longer, applicable to this Work, has lapsed.

Liability insurance shall extend to and cover Subcontractor both for on-premises and off-site
activities in connection with each project.

Waiver of Subrogation in favor of Additional Insureds.

C. Pollution Liability Policy — Occurrence Form

$1,000,000 or higher as determined by the Contractor.

Contractor and Owner shall be named as an additional insured and a waiver of subrogation shall be
applicable for all additional insured.

Coverage shall include contractual coverage to cover the contract obligations specified in the
Indempnificatinn provisinns nf this Anregment. Coverana nn a rlaimg maga hasis js npt arceptable
unzssapreved oy th 200 A wr.

D. Business Auto Policy:

1.

Combined Bodily Injury and Property Damage

$1,000,000 Combined Single Limit
Contractor and Owner, shall be included as an additional insured and a waiver of subrogation
shall be applicable for all additional insureds.

The following coverages must be included:

a. Owned Automobiles
b. Mon-Owned and Hired Automaobiles
C. If hauling of hazardous waste is part of the Subcontractor's Work, Automobile Liability

Insurance with a $1,000,000 combined single limit per occurrence for bodily injury and
property damage applicable to all hazardous waste hauling vehicles, and include MCS 90
endorsement and the 1SO form or equivalent for Pollution Liability Broadened Coverage
for Business Automobile.

E. Umbrella Policy:

y
2.

$1.,000,000 Each Occurrence/$1,000,000 Aggregate

All coverages and terms required under the Commercial General Liability, Automobile Liability
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and Employer's Liability (including, but not limited to, additional insured coverage) must be
included on the Umbrella Liability policy.

F. Professional Liability Policy.

If Subcontractor or any party hired by Subcontractor is providing professional services both those
parties shall provide and maintain Professional Liability Insurance coverage. The policy coverage
shall be effective (retroactively, if applicable) from the date of commencement of all professional
activities in connection with the scope of Subcontractor's Work.

1. Subcontractor and its subcontractors and suppliers of every tier shall have proof of professional
liability coverage in the amount of $1,000,000 per claim with a maximum deductible of $25,000
to be paid by Subcontractor.

2. The Subcontractor and its subcontractors and suppliers of every tier shall maintain such
insurance through the applicable statute of repose.

G. Unmanned Aerial Systems Liability Insurance (“Drone” Insurance).

If, as part of the performance of the Work, Subcontractor operates any "Unmanned Aerial System” or
“UAS", or hires any such operations through a vendor or sub-Subcontractor, Subcontractor shall
provide and maintain liability insurance for operation of the UAS. For purposes of this Section G,
"UAS" includes all elements required for flight, including, but not limited to, ground control stations,
data links, dashboards, applications, survey equipment and the unmanned aerial vehicle.

1. This liability insurance shall be provided by either a separate aviation policy or an endorsement
to the general liability policy required hereunder, provided that the limit of liability shall be no
less than $1,000,000 per occurrence.

2. Contractor, Owner, and any other party as required by Contractor shall be included as
additional insureds and a waiver of subrogation apply in favor of all additional insured parties.

H. Builder's Risk. Subcontractor shall be responsible for the deductible in the event of the losses
experienced singularly by this Subcontractor, or proportionately if several entities are involved. Waivers
f b _catishraganst O v era . 2 onr et "areregu nod far g oo n g iasuy or o0 pre tHrec ane
provided vy Sabcuswacwr.

.  Wrap-Up Policy. If the Project is under a Contractor's or Owner’s Project Wrap-Up Insurance
Program, then Subcontractor shall be responsible for payment of the deductible for any covered claim
arising from its Work in accordance with the Insurance Manual issued for the project. Subcontractor shall
be responsible for payment of the deductible in proportion to its percentage of responsibility of the entire
loss (covered under the wrap-up insurance program), as calculated prior to the application of the
deductible. This Project will be administered under an Wrap-Up insurance program, and enrollment is
required prior to commencing onsite Work. The Wrap-Up Administrator will contact Subcontractor's
insurance provider to agree on the premium, which is due to Contractor as a credit.

SECTION 20 - LABOR RELATIONS
Subcontractor shall do whatever is reasonably necessary in the prosecution of its Work to assure
harmonious labor relations at the Project and to prevent strikes or other labor disputes.

A. Compliance with Labor Agreements. Subcontractor shall maintain labor relations policies in
conformity with the directions of the Contractor and shall comply with those labor agreements applicable
to the Work performed under this Agreement, to the extent required by the Contractor.

B. Continuation of Work. The Subcontractor further agrees that in the event of any strike, picket,
sympathy strike, work stoppage, or other form of labor dispute at the construction site, regardless of
whether that dispute or picket relates to the Contractor, the Subcontractor, the Owner, or any other
contractor, subcontractor or vendor on the construction site, the Subcontractor will continue to perform its
Work without interruption or delay. In the event Subcontractor fails to continue the performance of the
Work without interruption or delay because of such picket or other form of labor dispute, the Contractor
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may terminate the services of the Subcontractor after giving twenty-four (24) hour written notice of an
intent to do so, or the Contractor may invoke any of the other rights set forth in this Subcontract.

C. Work Stoppage. Additionally, should the Subcontractor be party to one or more labor agreements,
it shall take all reasonable action to avoid any work stoppage and, in the event a work stoppage should
occur, it shall, within twenty-four (24) hours, take any and all legal action provided for, or permitted by,
such labor agreements in order to expedite resumption of work on this project. It is contemplated hereby
that Subcontractor shall, if necessary, utilize to the fullest extent possible all rights that allow for the hiring
of replacement employees should the hiring hall be unable or unwilling to meet the needs of the
Subcontractor. Whenever the Subcontractor has knowledge that any actual or potential labor dispute is
delaying or threatens to delay the timely performance of the Work or the project, Subcontractor shall
immediately give notice thereof, including all relevant information with respect thereto, to the Contractor.

D. Access to Site. Access to the construction site will be limited. During the performance of Work
required by this Agreement, the Subcontractor, its employees, suppliers and visitors will only use such
entrance or entrances to the construction site as may be designated from time to time by the Contractor.
In the event Subcontractor or any of its employees, suppliers or visitors should fail to use the designated
entrance(s) and thereby cause the Contractor to incur additional cost, Subcontractor agrees to be fully
responsible for such additional costs. If directed by Contractor to do so, Subcontractor shall honor, and
shall direct its employees and subcontractors and suppliers of every tier, including but not limited to any
striking personnel, to honor any and all “reserved gate” or "dual gate” arrangements.

SECTION 21 - LABOR ONLY SUBCONTRACTS

It is hereby agreed by Subcontractor, if furnishing labor only for the finishing, installation or erection of
materials furnished by Contractor, the following costs, without restriction thereto, are to be fully recovered
by Contractor from the Subcontractor:

1. The full cost of materials required to replace those spoiled by Subcontractor through faulty
workmanship or negligence, or damaged by any other cause not the fault of the Contractor;

The full cost of materials wasted by Subcontractor;

The full cost of removing rejected materials when not properly and promptly remaoved by the
Subcontractor, together with the cost of remaoving, patching or replacing the work of others
necessitated bv such rejection:

1 Twfulle-st2rew bng,, *frhicoralte n2o~y Vol ot Sk *or resterm tacceted by he
Owner or its authorized representative; and

5. Costs resulting from damage by Subcontractor to materials or Work of Contractor or others.

SECTION 22 - INDEPENDENT CONTRACTOR STATUS

The Subcontractor certifies that it is, or that prior to the commencement of Work under this Agreement it
will become an “independent contractor” and “employing unit” subject, as an employer for purposes of,
and shall comply with, all applicable laws and regulations with respect to such status. The Subcontractor
agrees the Contractor shall have no control over the obligations for or to the Subcontractor, its
employees, agents, or suppliers during the term of this Agreement, other than on the project site as the
site is defined in the Specifications. Contractor shall communicate to Subcontractor on site through its
designated foreman or supervisor (required under Section 23A below), and Subcontractor shall be
responsible for arranging, directing, controlling and supervising its employees and labor force to fulfill its
performance obligations on the Project, including determining the rate or method of pay, arranging
individual work schedules, specifying daily assignments, hiring and firing, determining and modifying
conditions of employment, and providing the necessary facilities, safety (and other) eguipment, tools and
materials for the Work.

Contractor will not in any way be liable as an employer of, or on account of, any of the employees of
Subcontractor, and nothing herein shall be construed to create an employment relationship between
Contractor and Subcontractor. If and to the extent Contractor incurs multi-employer liability as to
Subcontractor, it shall be considered a breach of this Agreement and Subcontractor shall reimburse on
demand any resulting costs or expenses imposed on and incurred by Contractor. As a separate and
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independent obligation, Subcontractor agrees to defend Contractor against any claim or assertion of an
employer-employee relationship between Contractor and Subcontractor's workmen, and to indemnify and
hold Contractor harmless from and against any expense, cost, damages or liability incurred by or
imposed upon Contractor by reason of a claim, assertion or finding of such an employer-employee
relationship.

SECTION 23 - MANAGEMENT OF PERSONNEL
All of Subcontractor's employees shall have the requisite skill and experience and required licenses to
perform the Work assigned to them.

A. Full-Time Supervision. The Subcontractor shall provide full-time supervision of all workmen in its
employment when Work is being performed at the jobsite. All Subcontractor representatives, including
superintendents and foremen, must possess sufficient English proficiency to effectively communicate with
the Contractor's management team. If the Subcontractor employs personnel who do not speak English
fluently, the Subcontractor is responsible for providing adequate bilingual management on-site at all times
to facilitate clear communication.

B. Employee Conduct. Subcontractor shall employ only competent, well-disciplined workers to
perform the Work hereunder and agrees to immediately remove and replace any employee(s), including
Subcontractor's superintendent, whom Contractor, Owner or Architect deems unsatisfactory.
Subcontractor is solely responsible for the conduct of its employees and any lower-tier individuals or
entities at all times. Misconduct, destruction or theft of property, unsafe practices, violation of any federal,
state, or local laws or regulations, violation of Contractor's substance abuse, safety or other job-site
policies while engaged in performance of the Work, shall be cause for Contractor to prohibit entrance to
the project site by such employee(s) or lower-tier(s) and/or to direct Subcontractor immediately to remove
such employee(s) or lower-tier(s) from the project.

SECTION 24 - CLEAN-UP
The Subcontractor will make arrangements to remove from the work area all cartons, crates and boxes at
the end of each day. All boxes or cartons shall be flattened prior to depositing into the dumpsters. The
Subcontractor is solely responsible for transporting its own debris to the Contractor-provided dumpsters
and consolidating materials to optimize dumpster capacity. This debris will be deposited in dumpsters
furnished by the Contractor. Work areas are to be maintained in a broom clean condition, and
Subcontractor shall specificallv inform its superintendent or foreman of this reauirement. Should
waonrwen faborrefue ypufr sthac 2anun the Zestretarzhe ! w0, 1 ne Zfororic noti,
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charges for removal to the dump, will be assessed against the Subcontractor. The decision of the
Contractor shall be final in determining when the safety and good order to the project requires the clean
up to be performed. Further, in circumstances where more than one subcontractor may have contributed
to the need for cleanup, the Contractor’s allocation of cleanup costs and responsibility, made in its sole
discretion, shall be binding on the Subcontractor and other entities involved.

SECTION 25 - SAFETY

Prevention of accidents at the site is the responsibility of the Contractor, Subcontractor, and all other
subcontractors, persons and entities at the site. Subcontractor shall be bound by the Contractor's Safety
and Health Manual. Hard hats, safety glasses, reflective vests, and proper work boots shall be worn at all
times. If the task requires hand protection, gloves shall be worn and provided by the Subcontractor.
Establishment of a safety program by the Contractor shall not relieve the Subcontractor of its safety
responsibilities. The Subcontractor shall establish its own safety program implementing safety measures,
policies and standards conforming to those required or recommended by any AHJ over the Project or
Subcontractor, and by the Contractor and Owner, including, but not limited to, requirements imposed by
the Contract Documents.

A. Compliance with Laws. The Subcontractor shall strictly observe and comply with all applicable
safety laws, rules and regulations, including applicable federal and/or state OSHA standards, and with the
accident prevention program required under the applicable provisions of the Contract Documents and/or
as directed by the Contractor, whichever is most stringent. Whenever the Contract Documents shall
require any special safety, first aid, or emergency treatment facilities, it is agreed that same shall be
provided by the Subcontractor for his own use; or that, when such alternative is made available by the
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Contractor, the Subcontractor shall cooperate with Contractor and with other subcontractors or vendors
for the provision thereof; and the entire cost thereof shall be prorated among the participants in proportion
to the number of employees engaged on the project each month by the respective participants.

B. Safety Meetings. The Subcontractor will be required to have its Superintendent and/or Foreman
attend weekly coordination and planning meetings held by the Contractor, at which time the
Subcontractor shall submit, for coordination and approval, its proposed daily Work schedule for the next
three-week period. Failure of Subcontractor to attend regularly scheduled meetings will not relieve the
Subcontractor of its responsibility to perform Work or comply with instruction given out during the meeting.
Coordination with other trades will be the responsibility of each Subcontractor. Subcontractor agrees to
hold weekly safety meetings and to participate in the Contractor's safety meetings. Itis the policy of the
Contractor to work in the safest manner possible consistent with good construction practices. To fulfill the
requirements of this policy, an organized and effective safety program must be carried out at each
location where the work is performed. Subcontractor agrees to participate in and/or conduct daily
morning safety huddles, in which job hazards are reviewed with Contractor, as required.

C. Use of Equipment and Materials. All equipment used must conform to the latest requirements of
federal and/or state OSHA. All safety mechanisms and backup alarms must be fully operational
throughout the duration of the Work. Subcontractor shall comply with the OSHA Globally Harmonized
System of Classification and Labelling of Chemicals (GHS) that requires any and all suppliers or
manufacturers to supply a Safety Data Sheet (SDS) for products and materials used on the project.
Failure to meet these criteria will be cause for the Contractor's Superintendent to stop the Work of
Subcontractor until the failure has been remedied.

D. Safety Violations. To the fullest extent permitted by law, Subcontractor shall indemnify, hold
harmless and defend Contractor from any citations, fines or penalties attributable to the actions, inactions,
or other conduct of Subcontractor, its lower-tier subcontractors and vendors, anyone directly or indirectly
employed by them or anyone for whom they may be liable, which are assessed to Contractor by federal
and/or state OSHA, or any other state or local agency or AHJ over workplace health or safety, relating to
or arising from Subcontractor's Work performed hereunder. In the event of any such citations, fines or
penalties issued to Contractor relating to or arising from Subcontractor's Work, unless Contractor and
Subcontractor agree to contest the citation, fine or penalty, at Subcontractor's sole expense, the amount
of the citation, fine or penalty shall be paid promptly by Subcontractor upon demand by Contractor and if
SUCYE yne tisroomac2 ren aty, Toltra tormay i c1e sdt Py T o tind e el camoaat peid
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any citation, fine or penalty, any resulting or remaining liability shall be paid promptly by the Subcontractor
upon demand from the Contractor and if such payment is not made promptly, Contractor may issue such
payment and deduct the amount paid from any amounts due Subcontractor hereunder.

E. Safety Devices/Controls. The Subcontractor agrees that if in the performance of its Work it
becomes necessary, convenient or advisable to remove, replace or interfere with any safety devices or
controls installed by the Contractor or another subcontractor or vendor, it will replace or restore such
devices or controls at its own expense. In the event such devices or controls are not so restored,
Subcontractor agrees to reimburse the Contractor for doing so on Subcontractor's behalf.

F. Incident Reporting. Subcontractor shall verbally or otherwise notify Contractor immediately of any
project-related incident. No later than 24 hours after the occurrence of any safety-related incident in
which an actual injury requiring first aid occurs, or an injury requiring first aid could have occurred but for
proper functioning of safety equipment, the Subcontractor shall notify the Contractor in writing with a
description of the nature, affected personnel, location and timing of the incident. The Contractor shall
issue a warning for the first failure to report such an incident. The Contractor may impose, and the
Subcontractor agrees to pay, a fine for any subsequent failures to report such an incident.

G. Cranes. Subcontractor shall not mobilize, use or employ any crane (whether mobile, truck-mounted
or fixed) with or exceeding a 3-ton rated capacity for lifting or hoisting on the Project until such egquipment
(including accessory gear) has been certified, as evidenced by current and valid documentation, with the
following:

1. Annual testing and examination by a currently licensed third-party certificating agency,
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including proof load testing;

2. Visual inspection shall be completed, by a qualified person, of the crane's controls, rigging and
operating mechanism prior to the first operation on any work shift, with any unsafe conditions
being disclosed and corrected, and any defective components creating an imminent safety
hazard being replaced, repaired or adjusted, prior to use.

3. Periodic inspections at intervals not less than quarterly or 750 hours of operating time,
whichever first occurs, to check all functional mechanisms and for excessive wear and other
operational and safety deficiencies, of the crane, rigging equipment and all accessory gear; and

4, Daily visual inspections by the operator or other qualified person to ensure safe and reliable
operation of the equipment.

H. Food & Tobacco - No food, beverages, smoking, chewing tobacco, sunflower seeds, or gum are
permitted inside the building at any time. Smoking is prohibited within 25 feet of entrances, operable
windows, or outdoor air intakes. All breaks, including meals, must occur in designated areas. The
Subcontractor is responsible for providing drinking water for its employees. Subcontractor's employees
shall consume meals exclusively in designated areas.

SECTION 26 - EARLY OCCUPANCY

Whenever it may be useful or necessary to the Contractor to do so, the Contractor shall be permitted to
occupy and/or use any portion of the Work which has been either partially or fully completed by the
Subcontractor before final inspection and acceptance thereof by the Owner, but such use and/or
occupation shall not relieve the Subcontractor of its guarantee of said Work and materials nor of its
obligation to make good at its own expense any defect in materials and workmanship which may occur or
develop prior to Contractor's release from responsibility to the Owner; provided, however, the
Subcontractor shall not be responsible for the maintenance of such portion of the Work as may be used
and/or occupied by the Contractor nor for any damage thereto that is due to or caused by negligence of
the Contractor during such period of use. In the event the Owner occupies or uses, prior to final
inspection and acceptance, any portion of the Work performed by the Subcontractor, the maintenance
and warranty obligations with respect to such Work shall be governed by the applicable provisions of the
Contract Documents.

SECTION 27 - WARRANTY
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equipment turnished shall be new, free from raults ana detects, of good quanty, and in strict conformance
with the Contract Documents. Subcontractor hereby warrants its Work will be performed in a
workmanlike manner, free from all deficiencies and defects, and in strict conformance with the Contract
Documents. Work, materials or equipment not conforming to these warranties shall be considered
defective. The warranties and remedies provided in this Section A are cumulative and are in addition to,
and not in lieu of, any other warranties and remedies provided by this Agreement or applicable law and
shall survive completion of the Work and final payment.

B. Correction of Work. Independent of paragraph A above, Subcontractor agrees, for the warranty
period required by the Prime Contract, to promptly correct, replace and make good any defective
materials, equipment and/or workmanship to the approval and acceptance of Contractor, Owner and
Architect. This correction of Work warranty shall commence upon substantial completion of the Project,
provided that the warranty for any element not yet completed as of the date of substantial completion
shall commence on the final acceptance date. During such warranty period, Subcontractor agrees to
repair at its sole cost and expense any defects or imperfections without the requirement of any proof of
cause from the Contractor or Owner. Subcontractor’s warranty shall apply to all Work re-done pursuant
to this Agreement, and shall last as to each re-done element of the Work until the later of expiration of the
original warranty period or one year after acceptance by Owner of any re-done Work.

C. Remedy for Failure to Correct. Should Subcontractor refuse or neglect to proceed at once with the
correction of rejected or defective materials, equipment and/or workmanship after receiving notice to do
so, Contractor shall have the right and power to have the defects remedied or changes made at the
expense of Subcontractor, and Subcontractor agrees to pay to Contractor on demand any and all loss
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and/or expenses incurred by Contractor in remedying such defects and/or making such changes, together
with all other damages Contractor sustains as a result thereof. The Subcontractor's obligation to correct
defective Work as required herein does not limit nor alter the Subcontractor's other warranties or
obligations under this Agreement.

SECTION 28 - SURETY AND BONDS

Unless specifically waived herein by Contractor, Subcontractor shall furnish, without expense to the
Contractor and within fifteen (15) days of the date of execution of this Agreement, a performance bond
and payment bond, each for the full amount this Agreement. The Payment and Performance bonds shall
be drawn in favor of the Contractor and shall be executed by a surety company acceptable to the
Contractor (in its sole discretion) and on forms furnished by the Contractor or approved by the
Contractor's home office. The surety company executing the bonds must appear as an approved surety
in the current Circular 570, as amended, of the U.S. Treasury Department with a dollar underwriting
limitation at least equal to the bond amount, and be duly licensed to transact business in the state where
the project is located. No payment whatsoever shall be due to the Subcontractor until the provisions of
this Section have been met to the Contractor's satisfaction.

The surety on any bond issued to Subcontractor expressly agrees that each such bond specifically
incorporates and is subject to this Agreement. Further, the language of any bond shall never be
construed to expand Contractor's obligations in the event of a Default by Subcontractor beyond the
requirements of this Agreement, nor to afford surety greater rights than are available to Subcontractor
under this Agreement. Specifically, provisions in any bond that impose or purport to impose conditions
precedent to the surety’s duties and obligations shall never be interpreted to impose on Contractor
obligations greater than those defined in this Agreement in responding to a Subcontractor Default and/or
triggering the surety's payment and performance obligations under the bond.

No change, alteration or modification in the terms and conditions of this Subcontract, or in the terms or
manner of payment shall in any way exonerate or release, in whole or in part, any surety on any bond
furnished by or on behalf of the Subcontractor. If required to do so by the Contractor, prior to
commencement of any Work required hereunder, Subcontractor shall obtain and furnish to Contractor a
copy or counterpart of this Agreement which shall have been endorsed in writing by an authorized
representative of the surety company, specifically approving this Agreement.

SECTION 29 - EQUAL EMPLOYMENT OPPORTUNITY AND AFFIRMATIVE ACTION
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not aiscriminate aganst or narass any appicant, empioyee or other worker or inaiviauai on the site, or
minority or disadvantaged business because of belief, race, creed, color, religion, sex, age, national
origin, or ethnic background, physical or mental handicap or disability, sexual orientation, or status as a
protected veteran. Unless this Agreement is exempted by the rules, regulations or orders of the
Secretary of Labor, Subcontractor agrees to comply with the provisions of paragraphs (1) through (7) of
Part 202 of Executive Order 11246, as amended; Section 503 of the Rehabilitation Act of 1973 (29 USC §
793), as amended; The Vietnam Era Veterans' Readjustment Assistance Act of 1974 (38 USC § 4212),
as amended; the Americans with Disabilities Act of 1990, as amended; Title VII of the Civil Rights Act of
1964, as amended; and the equal opportunity provisions of 41 CFR § 60-4.3, all of which are by reference
incorporated herein. Subcontractor shall include the above provisions in all subcontracts and purchase
agreements issued for Work to be performed at the site under this Agreement.

B. Affirmative Action. The Subcontractor, in performing the Work required by this Agreement, shall
comply with any and all applicable governmental requirements to take affirmative action to recruit, employ
and advance in employment (1) women and minarities to ensure equal opportunity and a workforce that
generally reflects the gender, racial, and ethnic profile of the available labor pool, (2) qualified individuals
with physical or mental disabilities at all levels of employment, and (3) qualified protected veterans, which
affirmative action requirements include and are set forth in 41 CFR § 60-741.4, 41 CFR § 60-300.5, 41
CFR &60-1.4, 41 CFR § 60-1.40, 41 CFR § 60-2.10 through 2.17, 41 CFR & 60-4.4 and 41 CFR § 60-741
Subpart C.

SECTION 30 - NOTICES
A. Form/ Timing. Written notice, where required by terms of this Agreement, may be accomplished by
personal delivery of said notice or by use of a commercial delivery service, facsimile transmission, the
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United States Mail, through Procore management system, or a .pdf of a signed written notice complying
with the terms of this Agreement attached to an email sent to the designated representative of Contractor.
An email alone without a signed written attachment, or a text message, or an email to a person not the
designated representative of Contractor shall not be valid notice. Notice shall be deemed received on the
date actually received as evidenced by return receipt, reception report, email date or other written
indication of date received. Notice by U.S. mail shall be deemed received on the third (3rd) day after the
properly-addressed notice is deposited in the U.S. Mail.

B. Change of Address. Subcontractor shall promptly notify Contractor in writing in the event of a
change of its address or other contact information appearing on this Agreement.

SECTION 31 - SPECIAL PROVISIONS

A. Incorporation of Prime Contract. (As to each project under a Work Order, the applicable Prime
Contract is incorporated as provided in this Section.) The Subcontractor agrees to be bound by and shall
strictly comply with the Prime Contract between the Contractor and the Owner, including, without
limitation, all terms, conditions, specifications, drawings, amendments, modifications, addenda, and all
other documents listed in or referenced by the Prime Contract, all of which are incorporated into and
made part of this Agreement, insofar as they relate in any way, directly or indirectly, to the Work furnished
or to be furnished by Subcontractor. Contractor hereby assumes toward the Subcontractor all the rights
and remedies the Owner has against Contractor under the Prime Contract, and Subcontractor hereby
assumes toward the Contractor all the obligations and duties the Contractor has to the Owner under the
Prime Contract, to the extent related to the Subcontractor's Work. Where reference is made to Contractor
in the Prime Contract, and the Work or Specifications therein pertain to the Subcontractor's Work, then
such references shall be interpreted to apply to and reference Subcontractor instead of Contractor.
Paragraph 15A “Dispute Resolution: Arbitration” of this Agreement shall supersede the terms of this
paragraph and govern the resolution of disputes between Contractor and Subcontractor regardless of
dispute resolution procedures in the Prime Contract.

B. Right of Rejection. The Owner has the right to reject any proposed Subcontractor. This
Agreement issued pursuant to it is conditioned, as to each project, upon Owner acceptance of the
Subcontractor. The Contractor reserves the right to reject any proposed lower-tier subcontractor or
supplier of Subcontractor.

C. No Waiver. The failure of Contractor, from time to time. to insist on full performance of anv term
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not constitute a waiver of any subsequent breach of the same or any other provision hereof.

D. Communications. All communications between Subcontractor and Owner or Architect shall be
conducted through Contractor.

E. Effective Date. The effective date of this Agreement is intended by both parties to be the date
indicated at the beginning of this Agreement. The dates appearing by the signatures at the end of this
document merely indicate the dates that the signatures were affixed.

F. Headings. The Section headings used in this Agreement are for the ease of reference only and
shall not be considered a part of nor affect the interpretation or meaning of this Agreement.

G. Subcontract Modifications. No alteration to the form terms and conditions of this Agreement shall
be incorporated without a separate attachment that is signed by an officer authorized representative both
of Contractor and Subcontractor. Any alterations or interlineations of this form document shall not be
incorporated into this Agreement, and absent a separate attachment signed by an officer authorized
representative of both companies,, all terms and conditions of Contractor's original form 703 Master
Subcontractor Agreement shall be binding without exception.

H. Entire Agreement. This Agreement represents the entire and integrated agreement between
Contractor and the Subcontractor and supersedes any prior written or oral representations and/or
negotiations. This Agreement is solely for the benefit of Contractor and Subcontractor, and shall not be
construed to create a contractual relationship between persons or entities other than Contractor and
Subcontractor.
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I. VideolAudio Recording and Photos on the Project Site. The Subcontractor acknowledges the
Project is located on private property. Accordingly, Subcontractor is prohibited from making or taking any
video, audio, photograph, picture, aerial photography (including drone) or other recorded image of the
Project, or any portion thereof, without first obtaining without written consent and approval of the
Contractor, which may be withheld and/or conditioned as determined by Contractor in its sole discretion.
Subcontractor agrees to make any video, audio, photograph, picture, aerial photography (including drone)
or other recorded image (approved or otherwise) immediately available to Contractor for inspection and
viewing upon Contractor's request. Video, audio and photographs are further subject to the following:

1. Video & Audio. If Subcontractor desires to video or audio record any work or condition on the
Project, it must first submit in writing a request to the Contractor outlining the specific purpose
of the video/audio recording. If a video/audio recording is approved by the Contractor, it is the
Subcontractor's responsibility to disclose to any subject of (or any person captured by) the
video that a video/audio recording is taking place. Video/audio recording of any person without

consent is strictly prohibited and will result in the offending representative or agent of the
Subcontractor being removed from the Project.

2.  Photographs. Contractor recognizes photographs are a legitimate means of documenting
certain conditions in the field to support an RFI, field observation report or other official Project
record. Subcontractor shall submit any photograph showing an unsafe condition immediately
to Contractor, so Contractor may timely address, correct and eliminate the unsafe condition.

SIGNATURE PAGE FOLLOWS
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IN WITNESS WHEREOF, the parties hereto have executed this agreement for themselves, their heirs,
executors, successors, administrators and assigns, on the day and year first written above.

Contractor

Date
Stephen Gunnell (Printed name of authorized agent)
13585742-5501 Contractor's License #
Subcontractor

Date

(Printed name of authorized agent)

Contractor's License #

{Scanned signatures are acceptable and shall be legal and binding)

Subcontractor is (check as applicable):

__ Company is incorporated Federal Tax .D. No.
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For projects in which Sales and Use taxes are not collected as part of the permit process, Tax ldentification
numbers are required:

State Sales Tax |.D. number:

City, County or Project Tax |.D. number:

Local District Sales Tax Name and 1.D. Number:

Note: Please provide copies of all sales tax licenses listed above
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